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Theodore Street Widen and Resurface
City of Joliet

Section No. 18-00515-00-WR N
D
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Proposed Project 1A
Sta 525+30 to Sta
547+69 = 2239'

Proposed Project 1B
Sta 506+59 to Sta
525+30 = 1871'

Section 18-00515-01-WR Section 18-00515-02-WR

TIP 12-21-0026

Proposed Project 2A
Approx. 3,600 LF
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Proposed Project 2B
Approx. 2 ,100 LF
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- SECURED STP-L AND REBUILD FUNDING - REQUESTING STP-L FUNDING



TOTAL COST

874,280$                        

92,370$                          

1,449,190$                     

1,234,210$                     

493,490$                        

513,000$                        

-$                                 

328,990$                        

362,990$                        

60,310$                          

5,408,830$                     

TOTAL COST

5,408,830$                     

456,500$                        

569,800$                        

160,600$                        

6,595,730$                     

FEDERAL (80%) LOCAL (20%) TOTAL

4,327,064$                     1,081,766$                     5,408,830$                     

4,327,064$                     1,081,766$                     

4,327,064$                     

2,268,666$                     

Note:    

This Engineer's Opinion of Probable Cost is based upon Phase I drawings for the Theodore Street Widen and Resurface 

Improvements from Drauden Road to Wesmere Parkway, prepared by V3 Companies, and is subject to change pending IDOT 

approval.  Since V3 Companies has no control over the cost of labor, materials, equipment or services furnished by others, or over 

the Contractor's methods of determining prices, or over competitive bidding or market conditions, this Opinion of Probable 

Construction Costs is made based on V3 Companies' best judgment as an experienced and qualified professional engineer, familiar 

with the construction industry;  however, V3 Companies can not and does not guarantee that proposals, bids or actual Construction 

Costs will not vary from the Opinions of Probable Construction Costs prepared by V3 Companies.     

STP-L FUNDING BREAKDOWN

Construction

Total

Total Federal Cost (80% STP-L)

Total Local Cost (Land Acquisition, Engineering - Phase II & Phase III, 20% STP-L)

Total Project Cost

Street Lighting

Traffic Signal + Temporary Signal

Traffic Control & Temporary Improvements

Mobilization

Construction Layout and Engineer's Field Office

Total Construction Cost

PROJECT PHASE

Engineering - Phase II (Local)

Engineering - Phase III (Local)

Construction

Land Acquisition (Local)

Water Main Replacement

Theodore Street Widen and Resurface Improvements

PROJECT 2A: East of River Road to Brighton Lane

City of Joliet

Section No. 18-00515-00-WR

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

IMPROVEMENT

Earthwork, Removals, and Erosion Control

Landscaping, and Pavement Marking

Roadway, Sidewalk, Driveways, Path

Drainage and Utility Improvements



TOTAL COST

322,560$                        

34,640$                          

543,440$                        

1,181,790$                     

185,060$                        

205,200$                        

90,000$                          

123,370$                        

136,120$                        

22,620$                          

2,844,800$                     

TOTAL COST

2,844,800$                     

250,700$                        

313,950$                        

82,800$                          

3,492,250$                     

FEDERAL (80%) LOCAL (20%) TOTAL

2,275,840$                     568,960$                        2,844,800$                     

2,275,840$                     568,960$                        

2,275,840$                     

1,216,410$                     

Drainage and Utility Improvements

Water Main Replacement

Total Construction Cost

STP-L FUNDING BREAKDOWN

Total Federal Cost (80% STP-L)

Construction

Total

Street Lighting

Traffic Signal + Temporary Signal

Traffic Control & Temporary Improvements

Mobilization

Construction Layout and Engineer's Field Office

IMPROVEMENT

Earthwork, Removals, and Erosion Control

Landscaping, and Pavement Marking

Roadway, Sidewalk, Driveways, Path

Theodore Street Widen and Resurface Improvements

PROJECT 2B: East of Brighton Lane to IL Route 59

City of Joliet

Section No. 18-00515-00-WR

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COST

Note:    

This Engineer's Opinion of Probable Cost is based upon Phase I drawings for the Theodore Street Widen and Resurface 

Improvements from Drauden Road to Wesmere Parkway, prepared by V3 Companies, and is subject to change pending IDOT 

approval.  Since V3 Companies has no control over the cost of labor, materials, equipment or services furnished by others, or over 

the Contractor's methods of determining prices, or over competitive bidding or market conditions, this Opinion of Probable 

Construction Costs is made based on V3 Companies' best judgment as an experienced and qualified professional engineer, familiar 

with the construction industry;  however, V3 Companies can not and does not guarantee that proposals, bids or actual Construction 

Costs will not vary from the Opinions of Probable Construction Costs prepared by V3 Companies.     

PROJECT PHASE

Engineering - Phase II (Local)

Engineering - Phase III (Local)

Construction

Land Acquisition (Local)

Total Project Cost

Total Local Cost (Land Acquisition, Engineering - Phase II & Phase III, 20% STP-L)
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