



**WORK AREA NOTES**

1. WORK AREA A MUST BE PERFORMED BETWEEN JUNE AND AUGUST XX, 2026. BY AUGUST X, 2026 ALL WORK, INCLUDING RESTORATION, MUST BE COMPLETE.
2. WORK AREA D INCLUDES A DETOUR. SEE DRAWING CT-100.
3. WORK AREA E MUST BE COMPLETED AND RESTORED WITHIN 20 CALENDAR DAYS AND NOT WHILE WORK IS UNDERWAY ON WORK AREA'S C OR F.
4. WORK AREA F MUST BE COMPLETED BY XXX XX, 2026.

**CITY OF JOLIET  
CONFIDENTIAL INFORMATION**  
THIS DOCUMENT / RECORD AND THE INFORMATION CONTAINED IN IT:  
(1) IS CONFIDENTIAL, SENSITIVE, PROPRIETARY AND THE PROPERTY OF THE CITY OF JOLIET; AND (2) MAY NOT BE USED, DISCLOSED OR DISSEMINATED BY THE HOLDER OR RECIPIENT OF THIS INFORMATION WITHOUT THE WRITTEN AUTHORIZATION OF THE CITY OF JOLIET.

Revision	By	Appd	YYYY.MM.DD

Issued	By	Appd	YYYY.MM.DD

**PRELIMINARY  
90% IR REVIEW  
NOT FOR CONSTRUCTION**  
Not for permits, pricing or other official purposes. This document has not been completed or checked and is for general information or comment only.



City of Joliet  
**ALTERNATIVE WATER SOURCE PROGRAM  
JOL-08-04 - DISTRIBUTION SYSTEM  
IMPROVEMENTS**  
Joliet, Illinois  
File Name: 40124\_08\_04\_00G-002  
Dwn. Dsgn. Chkd. YYYY.MM.DD

**LOCATION AND VICINITY MAPS**  
Project No. 173440124  
Revision Sheet of  
Scale NO SCALE  
Drawing No. **G-002**