
 

 

 FAI 80 
I-80 At Des Plaines River Bridge 

State Section: FAI 80 21 Structure 2 
County: Will County 

Job No.: C-91-110-22 
Contract No.: 62R23 

     JN-126-005 
 

AGREEMENT 
 
 This agreement entered into this       day of _________________, A.D., 2025, by 

and between the STATE OF ILLINOIS, acting by and through its DEPARTMENT OF 

TRANSPORTATION hereinafter called the STATE, and the CITY OF JOLIET, of the State of 

Illinois, hereinafter called the CITY. 

 
WITNESSETH: 

 
 

WHEREAS, the STATE, in order to facilitate the free flow of traffic and ensure safety to 

the motoring public, is desirous of improving approximately 2,158 lineal feet of I-80 at the Des 

Plaines River Bridge, State Section FAI 80 21 Structure 2, State Job No. C-91-110-22, State 

Contract Number 62R23 hereinafter referred to as the IMPROVEMENT; and 

 

The IMPROVEMENT includes bridge replacements, bridge superstructure 

replacements, roadway reconstruction, noise abatement walls installation, retaining wall 

construction, fire standpipe installation, water main, sanitary and storm sewer relocations and 

adjustments, utility abandonment, pavement removal and restoration and any other work 

necessary to complete the IMPROVEMENT in accordance with the approved plans and 

specifications; and 

 

 WHEREAS, the STATE has agreed to act as the lead agency in performing the Phase 

II Engineering and construction plan preparation associated with the IMPROVEMENT; and 

 



 

 

WHEREAS, the CITY has agreed to participate in the DESIGN ENGINEERING for 

relocations of water main, sanitary and storm sewers as well as utility abandonment and 

pavement removal and restoration associated with the IMPROVEMENT; and 

 

WHEREAS, this Agreement is entered into under the Authority of the Illinois 

Constitution and the terms of the Intergovernmental Cooperation Act of this State.  

 

NOW, THEREFORE, in consideration of the mutual covenants contained herein, the 

parties hereto agree as follows: 

 

1. The CITY agrees to retain and pay for a licensed professional engineering firm to perform 

the DESIGN ENGINEERING required for the relocations of water main, sanitary and storm 

sewers as well as utility abandonment and pavement removal and restoration associated 

with the IMPROVEMENT, subject to reimbursement by the STATE.  If in the future, the 

Department proposes to implement a further roadway improvement on Interstate 80 which 

would require the CITY’s utilities included within such further IMPROVEMENT to be 

relocated, the STATE agrees to reimburse 100% of all costs associated with such 

relocation. 

 

2. The STATE agrees to reimburse the CITY for 100% of all costs associated with the 

DESIGN ENGINEERING.  The CITY’s current cost participation is estimated at One 

Hundred Eighty Thousand Dollars ($180,000) as noted in Exhibit C, which is attached 

hereto and hereby made a part hereof. 

 

3. The STATE further agrees that upon execution of this Agreement, and receipt of invoices 

from the CITY listing the first and subsequent progress payments to their consulting 



 

 

engineers and construction contractor, the STATE will pay the CITY 100% of all STATE 

approved costs as invoiced. 

 

4. It is mutually agreed that it may require multiple invoices accompanied by supporting 

documents from the CITY for the STATE to fulfill its financial obligation under the terms of 

this AGREEMENT subject to the not to exceed amount set forth in Paragraph 3 above. 

 

5. The construction costs for the relocations of water main, sanitary and storm sewers as well 

as utility abandonment and pavement removal and restoration associated with the 

IMPROVEMENT will be paid for by the STATE and is covered under a separate 

Agreement JN-126-003.  

 

6. The construction costs for the throttle pipe upsizing along East Duncan Street completed 

by the CITY will be paid for by the STATE and will be covered under a separate Utility 

Agreement. 

 

7. Obligations of the STATE and CITY will cease immediately without penalty or further 

payment being required if, in any fiscal year, the Illinois General Assembly or Federal 

funding source fails to appropriate or otherwise make available funds for this Design 

Engineering and Construction Costs.   

 

8. This AGREEMENT and the covenants contained herein shall be null and void in the event 

the contract covering the Design Engineering contemplated herein is not awarded within 

the three years subsequent to execution of the Agreement. 

 

 



 

 

This Agreement shall be binding upon and inure to the benefit of the parties hereto, their 

successors and assigns, and sets forth the entire agreement of the Parties and, except for 

the Construction Agreement of even date herewith regarding this IMPROVEMENT, 

incorporates and supersedes all other agreements, written or oral. 

 

 

     CITY OF JOLIET 
 
Attest:        
_________________________                     By: _____________________________ 
            CITY Clerk            (Signature) 
 
_________________________                     By: ______________________________ 
                    (Print)             Print or Type 
            Title:  ____________________________ 
       
Date:  ____________________                   Date: ____________________________
  
 
 
 (SEAL)     
 
 
 
 
 
 

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION 
 

         
          
___________________________________         By:______________________________
Gia Biagi                  Jack Elston, PE                               Date 
Secretary of Transportation     Engineer of Design and Environment 
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TIN CERTIFICATION 
 
 
The CITY certifies that: 
 

1. The number shown on this form is the CITY’s correct taxpayer identification number (or 
the CITY) is waiting for a number to be issued to them), and 
 

2. The CITY is not subject to backup withholding because:  (a)the CITY is exempt from 
backup withholding, or (b) the CITY has not been notified by the Internal Revenue 
Service (IRS) that the CITY is subject to backup withholding as a result of a failure to 
report all interest or dividends,  or (c) the IRS has notified me that the CITY no longer 
subject to back-up withholding , and 
 

3. The CITY’s person with signatory authority for this AGREEMENT is a U. S. person 
(including a U.S. resident alien)  
 

 
 
Taxpayer Identification Number:  _____36-6088568________________ 
 
 
 
Legal Status 
 
___  Individual  _X_ Government 
___  Sole Proprietor ___ Nonresident Alien 
___  Partnership/Legal Corporation  ___ Estate or Trust 
___  Tax-exempt ___ Pharmacy (Non Corp.) 
___  Corporation providing or billing         

medical and/or health care services 
___ 

Pharmacy/Funeral home /Cemetery 

___  Corporation NOT providing or billing 
medical and/or health care services 

___ Limited Liability Company (select   
applicable tax classification) 

___  Other ________________  □ D= Disregarded entity 
□ C= Corporation 
□ P= Partnership 
 
 
 
 
 
 
 
 
 
 
  

 



 
June 17, 2025      
 
Ms. Allison M.W. Swisher 
Director of Public Utilities 
City of Joliet 
150 W. Jefferson Street 
Joliet, IL  60432 
 
Dear Ms. Swisher: 
 
The Illinois Department of Transportation (Department) is writing in response to 
your May 14, 2025, letter regarding inclusion of the City of Joliet’s (City) 
proposed watermain, storm sewer, sanitary sewer relocations, and throttle pipe 
upsizing as part of the I-80 at Des Plaines River Bridge (Contract 62R23) 
reconstruction project.  
 
As stated in your letter, it was determined that the City has the prior rights for its 
below listed utilities in the I-80 Des Plaines River Bridge reconstruction 
improvements footprint:     

 Storm sewer on Lucas Street   
 Storm sewer at the intersection of Lucas Street and Water Street 
 Sanitary interceptor sewer on Joliet Street and Duncan Street 
 Watermain on Water Street, Lucas Street and River Street 
 Sanitary sewer crossing at proposed I-80 at Station 62+50 (former S. 

Des Plaines Street) 
 Throttle pipe upsizing on East Duncan Street 

 
The Department agrees with the inclusion of the City’s proposed utility 
relocations (items 1-5) in the Contract 62R23 plans.  The Department also 
agrees with the throttle pipe upsizing improvements that were coordinated with 
the Department prior to its construction in 2024.  The Department 
acknowledges that the relocation of these City owned utilities, and the throttle 
pipe upsizing are reimbursable costs to the City since the City has prior rights 
and these utilities will be impacted by the Department’s proposed bridge 
reconstruction improvements.     
 
The estimated cost of the City owned utility relocations, which is approximately 
$4,036,000.00 (the Department’s cost estimate), will be covered under the 
construction cost of the Department’s project.   
 
Furthermore, the Department recognizes that the throttle pipe construction cost 
(item 7), completed in 2024, is a reimbursable expense for the City and is not 
included in the Department’s project scope.  Invoices supporting the total stated 
cost of $105,496.00 must be submitted and reviewed by the Department before 
the amount can be verified. 
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In addition, the Department agrees that the City’s proposed watermain and 
sanitary sewer relocations on McDonough Street (items 8 and 9) are not 
reimbursable to the City.  However, these proposed relocations will also be 
included in the Department’s proposed bridge relocation improvements.  The 
estimated construction cost of this City owned utility relocations, is 
approximately $385,000.00 (the Department’s cost estimate).  This construction 
cost along with the construction management cost (10%) will be the City’s 
responsibility.   
 
It is our understanding that the City will be responsible to prepare the proposed 
watermain, storm sewer, and sanitary sewer relocations design contract plans 
and specifications for all locations (1 to 5 and 8 to 9) for the Department’s 
review and their inclusion in the Department’s contract.  To maintain the target 
project schedule, final design plans, specifications and the cost estimates 
should be submitted to the Department by August 8, 2025.  All necessary 
sanitary and watermain permits from the Illinois Environmental Protection 
Agency (IEPA) will be obtained promptly by the City and/or its design 
consultants to ensure there are no delays to the Department's contract.  Kindly 
make sure all necessary permits are secured by October 3, 2025.  The 
Department acknowledges that the design cost, which is approximately 
$180,000.00, is a reimbursable cost to the City.   
 
It is also our understanding that the City will be responsible for the coordination, 
installation, future electrical cost and maintenance, and construction cost 
associated with the local street lighting (item 6).  The City will construct this item 
separately as discussed and determined at the Utility Meeting No. 16 between 
the City and the Department held on May 15, 2025.  The Department will 
coordinate with the City regarding any local street lighting during construction.   
 
Please note that the Department will provide construction management and 
inspection services for this project including the City’s proposed utility relocation 
improvements.  The Department will coordinate with the City regarding the 
above listed utilities during construction.  Any requirements for notifying the City 
of any water cut off or new service to be turned on should be included in the 
special provisions.  
 
An intergovernmental agreement between the City and the Department will be 
prepared to document the cost and maintenance responsibilities of this 
improvement.   
 
Funding for the project is included in the Department’s FY 2025-2030 Proposed 
Highway Improvement Program.  The Department’s current engineering efforts 
are targeted to enable a contract letting for the proposed improvements in the 
early years of the current multi-year program timeframe contingent upon plan 
readiness, local agency agreements, and funding availability through the 
Department’s future annual legislative appropriations.   
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